



April 7, 2011

D. Brent Jensen  
Hyrum City Corporation  
83 West Main Street  
Hyrum, Utah 84319

RE: 2011 Water Improvement Projects

Dear Brent,

AQUA Engineering, Inc. has contacted two of the references provided by the project low bidder, Triple H Excavating of Ogden, Utah. Their comments are as follows:

- Steve Anderson – City Engineer - West Haven City – Contractor has worked on road, sewer, waterline, and storm drain projects for West Haven City. The Contractor is great to work with, has always been on schedule, and fair. Would recommend the Contractor.
- Eric Stevenson – Haven Estates Phase #3 – Contractor did a good job and the Owner was extremely pleased. The Contractor was on budget, on schedule, and had no major change orders. The Owner would recommend.

AQUA has also left messages with two of Triple H Excavating's other references and has not heard back at the time of this letter.

Based on the comments made by these references, and if funding is sufficient, it is recommended that the project be awarded to Triple H Excavating in the amount \$298,928.70.

Sincerely,

**AQUA ENGINEERING, INC.**

A handwritten signature in black ink, appearing to read "Darin Hawkes".

Darin Hawkes, P.E.  
Project Engineer

BID SUMMARY  
 Hyrum City Corporation  
 2011 WATER & STORM WATER IMPROVEMENT PROJECTS  
 Bid Opening: Wednesday, April 6, 2011 @ 10:00 AM local time



Bidder	Schedule Totals					
	Sch. A	Sch. B	Sch. C	Sch. D	Sch. E	Total
<b>Triple H Excavating</b>						
Tabulated Bid	\$ 139,758.83	\$ 51,059.98	\$ 54,359.94	\$ 32,156.80	\$ 21,593.25	\$ 298,928.80
Submitted Bid	\$ 139,758.83	\$ 51,059.98	\$ 54,359.84	\$ 32,156.80	\$ 21,593.25	\$ 298,928.70
Error (Tabbed - Submitted)	\$ -	\$ -	\$ 0.10	\$ -	\$ -	\$ 0.10
<b>G &amp; G Niederhauser Construction, Inc.</b>						
Tabulated Bid	\$ 152,942.25	\$ 39,893.50	\$ 44,014.50	\$ 41,856.25	\$ 27,780.50	\$ 306,487.00
Submitted Bid	\$ 154,942.25	\$ 39,893.50	\$ 44,014.50	\$ 41,856.25	\$ 27,780.50	\$ 308,487.00
Error (Tabbed - Submitted)	\$ (2,000.00)	\$ -	\$ -	\$ -	\$ -	\$ (2,000.00)
<b>Willow Valley Construction</b>						
Tabulated Bid	\$ 182,143.61	\$ 45,093.73	\$ 46,785.70	\$ 34,572.98	\$ 19,353.00	\$ 327,949.02
Submitted Bid	\$ 181,302.11	\$ 45,093.73	\$ 46,785.57	\$ 34,572.98	\$ 19,353.00	\$ 327,107.39
Error (Tabbed - Submitted)	\$ 841.50	\$ -	\$ 0.13	\$ -	\$ -	\$ 841.63
<b>Counterpoint Construction Co., Inc.</b>						
Tabulated Bid	\$ 185,674.60	\$ 44,474.44	\$ 44,638.34	\$ 35,322.40	\$ 32,137.00	\$ 342,246.78
Submitted Bid	\$ 185,675.00	\$ 44,474.00	\$ 44,638.00	\$ 35,322.00	\$ 32,137.00	\$ 342,246.00
Error (Tabbed - Submitted)	\$ (0.40)	\$ 0.44	\$ 0.34	\$ 0.40	\$ -	\$ 0.78
<b>Geneva Rock Products, Inc.</b>						
Tabulated Bid	\$ 181,726.30	\$ 43,277.20	\$ 49,832.55	\$ 41,149.25	\$ 26,898.00	\$ 342,883.30
Submitted Bid	\$ 181,726.30	\$ 43,277.20	\$ 49,832.55	\$ 41,149.25	\$ 26,898.00	\$ 342,883.30
Error (Tabbed - Submitted)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
<b>Rupp Trucking ENT Inc</b>						
Tabulated Bid	\$ 185,777.31	\$ 42,225.24	\$ 44,735.23	\$ 39,758.58	\$ 33,357.25	\$ 345,853.61
Submitted Bid	\$ 185,777.31	\$ 42,225.24	\$ 44,735.23	\$ 39,758.58	\$ 33,357.25	\$ 345,853.61
Error (Tabbed - Submitted)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
<b>Elden H. Knudson Construction, Inc.</b>						
Tabulated Bid	\$ 216,057.00	\$ 46,668.20	\$ 51,292.30	\$ 37,818.00	\$ 32,525.00	\$ 384,360.50
Submitted Bid	\$ 216,057.00	\$ 46,718.20	\$ 51,292.30	\$ 37,818.00	\$ 32,525.00	\$ 384,410.50
Error (Tabbed - Submitted)	\$ -	\$ (50.00)	\$ -	\$ -	\$ -	\$ (50.00)
<b>L.C. Quality Construction</b>						
Tabulated Bid	\$ 195,603.79	\$ 48,269.80	\$ 52,908.34	\$ 50,467.80	\$ 44,935.40	\$ 392,185.13
Submitted Bid	\$ 195,602.20	\$ 48,276.28	\$ 52,907.54	\$ 50,467.20	\$ 44,935.00	\$ 392,188.22
Error (Tabbed - Submitted)	\$ 1.59	\$ (6.48)	\$ 0.80	\$ 0.60	\$ 0.40	\$ (3.09)

Schedule A – 100 West Water Line Upgrade (Sheet C-1)  
 Schedule B – 300 North @ Center Street Intersection Upgrade (Sheet C-2)  
 Schedule C – 300 North @ 200 East Intersection Upgrade (Sheet C-2)  
 Schedule D - 100 North Waterline Extension (Sheet C-3)  
 Schedule E - Salt Hollow Park Waterline Extension (Sheet C-3)